

Zusammenstellung mit Turnhallen /ohne Turnhallen

Name der Schule	WLAN-AP	Kabel, Montage	Switch / Infrastruktur	Summe mit TH	Summe ohne TH
GS Ernst-Born-Schule Bad Ems	3.034,30 €	41.816,60 €	10.353,33 €	55.204,23 €	55.204,23 €
GS FvS Schule Bad Ems (TH)	7.830,00 €	77.195,30 €	12.442,70 €	107.804,34 €	97.468,00 €
Realschule Plus Bad Ems – Nassau (2 TH)	10.781,20 €	124.033,70 €	10.656,01 €	180.798,44 €	145.470,91 €
GS FvS Schule Nassau (TH)	7.830,00 €	79.230,20 €	6.772,17 €	102.209,97 €	93.832,37 €
GS Am Windrad Singhofen (TH)	3.403,20 €	58.631,30 €	6.696,31 €	86.492,75 €	68.730,81 €
GS Limeschule Arzbach (TH)	3.034,30 €	48.671,00 €	10.295,62 €	75.236,10 €	62.000,92 €
GS Fachbach (TH)	4.141,00 €	58.167,20 €	4.861,41 €	76.791,95 €	67.169,61 €
GS Dausenau	3.034,30 €	51.170,00 €	5.229,12 €	59.433,42 €	59.433,42 €
Gesamt:	43.088,30 €	538.915,30 €	67.306,67 €	743.971,20 €	649.310,27 €

TH = Sport- oder Turnhalle